ORDER FOR SUPPLIES OR SERVIC

ES PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

EP-W-10-05
04/05/2011 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.

W

0032 PR-OSWER-11-00285 OSWER ORCR
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

SRRPOD One Potomac Yard

US Environmental Protection Agency 2777 S Crystal Drive

Superfund/RCRA Regional Procurement

Operations

1200 pennsylvania Ave, NW c. CITY . d. STATE | e. ZIP CODE

Washington DC 20460 Crystal City VA |22202-3553

7.TO: f. SHIP VIA

a. NAME OF CONTRACTOR

EASTERN RESEARCH GROUP, INC. 8 TYPE OF ORDER

b. COMPANY NAME [TJa. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:

110 HARTWELL AVENUE Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued

Please fumish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if any,
LEXINGTON .MA 02 4213136 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule ORCR
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.0.B. POINT
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED D g. gfsi\gfgl; Destination
(] o womEN-owNED [ e. HUBZone * [T] 1. EMERGING SMALL VETERAN-
BUSINESS OWNED
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS

ON OR BEFOREéDate)

a. INSPECTION b. ACCEPTANCE 01/31/201
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (@) (e) (U] (9)
DUNS Number: 112947395
TOPO: Hope Pillsbury Max Expire Date:
01/31/2012
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. ;’Z)(EI]'I\L
(Cont.
lpages)
21, MAIL INVOICE TO:
a. NAME RTP Finance Center $69,113.00 4
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (D143-02) 1700)
109 TW Alexander Drive GRAND
TOTAL
. CITY I STATE | e. ZIP CODE $69,113.00 ‘
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature} ’

23. NAME (Typed)

David Fuller
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 472005)
Prescribed by GSATFAR 48 CFR 53.213(e)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT.: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER |CONTRACT NO
04/05/2011 [EP-W-10-055

ORDER NO.
0032

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY|
ORDERED
(©)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

(U]

QUANTITY
ACCEPTED
(9)

0001

Admin Office:
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
Period of Performance: 04/05/2010 to
01/31/2012

All terms and conditions of contract
EP-W-10-055 are hereby incorporated by
reference.

The contractor shall perform services in
accordance with the attached SOW and their
proposal dated March 25, 2011.

Task Order Ceiling Amount

Accounting Info:
11-12-B-31M-301DA1C-2585-1131MRP0O10-00
1 BFY: 11 EFY: 12 Fund: B Budget Org:
31M Program (PRC): 301DA1C Budget
(BOC): 2585 DCN - Line ID:
1131MRP010-001

Funding Flag: Partial

Funded: $69,113.00

The obligated amount of award: $69,113.00.
The total for this award is shown in box
17(1i).

69,113.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$69,113.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 42008)
Prescribed by GSA FAR (48 CFR) 53.213(f)



TASK ORDER
MSW Characterization, Analysis, and Management

BACKGROUND

The Resource Conservation and Sustainability Division (RCSD) is working to support
advances in the integrated management of municipal solid wastes. As part of this effort, we need
to characterize municipal solid waste generation and management.

In the past, EPA has developed several reports on the Characterization of Municipal
Solid Waste in the United States. The most recent full report in this series is named “Municipal
Solid Waste in the United States: 2009 Facts and Figures.” It contains an executive summary
and the full report. The most recent fact sheet is named “Municipal Solid Waste Generation,
Recycling, and Disposal in the United States: Facts and Figures for 2009.”

The purpose of this task order is to develop a fact sheet and a set of data tables that
characterize MSW in the United States for the year 2010. The data tables shall be based on
publically available data. Information gathered shall not be confidential. These data tables shall
be similar to those developed for the year 2008. These are available at
http://www.epa.gov/epawaste/nonhaz/municipal/msw99.htm

All data collection, assessment and quality issues associated with this task order shall
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2,
EPA Manual 5360.A1, and OSWER’s and ORCR’s Quality Management Plans. See:
http://www.epa.gov/quality/qa_docs.html As part of the monthly progress reports for this task
order, the contractor shall provide a summary of all data quality activities conducted during each
month. The data gathered shall be the most recent data available.

PURPOSE OF TASK ORDER

The purpose of this task order is to develop characterization data on MSW Source
Reduction, Recycling, Generation, and Disposal for 2010. Specific objectives include:

(1) Update estimates of the materials and products in MSW for 2010.

(2) Develop the 2010 versions of all the charts, tables and figures provided in chapter 2 and 3 of
the full 2009 report.

(3) Prepare the Fact Sheet, “Municipal Solid Waste Generation, Recycling, and Disposal in the
United States: Facts and Figures for 2010," based on the similar document, “Municipal Solid
Waste Generation, Recycling, and Disposal in the United States: Facts and Figures for 2009.”

The work to be completed and the schedule of deliverables are included in the tasks and subtasks
detailed below.
1



Task 1 - Develop 2010 Data on MSW Source Reduction, Recycling, Generation, and
Disposal (Task S of Contract-level SOW)

The contractor shall prepare figures and tables that present the 2010 MSW data, to be
presented as a set of tables and in the 2010 fact sheet.

For this task order, MSW generation shall be characterized by the material flows
methodology, a materials balance approach. This methodology was developed by EPA in the
mid-1970's, and has been used in an early series of characterization reports in that decade and
later in the 1980's and 1990's. Through these reports, a more-than 30-year data series on products
and materials has been developed. The data for these reports consists of publically-available
information from the U.S. Department of Commerce, trade associations, and similar sources.

As has been done in previous reports, estimated generation of MSW shall be based on
adjusted production data for the products identified as municipal solid waste. Management of
MSW through recycling, composting, combustion, and landfilling shall be estimated through
literature searches and other published data on materials recovery, and numbers of combustion
facilities.

Subtask 1.1 - Update Estimates of Materials and Products in MSW for 2010

The contractor shall update the estimates of the materials and products in Municipal Solid
Waste for 2010. The methodology used to update these estimates shall be based on the EPA-
approved methodology used in the previous characterization reports, their corresponding
executive summaries, and the 2009 fact sheet, that can be found at
http://www.epa.gov/epawaste/nonhaz/municipal/msw99.htm

The deliverable shall be the tables and charts similar to those in Chapter 2 and 3 of the
“Municipal Solid Waste in the United States: 2009 Facts and Figures.” There are
approximately 40 such tables and charts. Also included, shall be a 2-4 page progress report on
the update of the materials and product estimates. The progress report shall include a
description of key methodological issues and how they are proposed to be addressed.

Deliverables Due Date
Chapter 2 and 3 Tables and Charts August 19,2011
Progress Report August 19,2011

Task 2 - Develop Fact Sheet for 2010 Data (Task 4 of Contract-level SOW)

The contractor shall develop a 2010 fact sheet, (FS) following the model of “Municipal
Solid Waste Generation, Recycling, and Disposal in the United States: Facts and Figures for
2009.” This fact sheet shall contain benefits numbers from the WARM model, similar to the
2009 fact sheet. The contractor shall also provide the excel versions of the figures from the fact
2



sheet.

Deliverables Due Date

First draft FS for 2010 September 16, 2011

Revised draft FS for 2010 One week after receipt of
comments from EPA TOCOR

2" draft FS for 2010 One week after receipt of comments
from EPA TOCOR

Final FS for 2010 One week after receipt of
comments from EPA TOCOR

Excel figures for 2010 One week after EPA TOCOR receives
Final FS

Additional Réquirement's:

ELECTRONIC DELIVERABLES

Internet Ready Electronic Files

The contractor shall provide the deliverables in pdf and in Internet-ready format. Final
deliverables shall comply with the standards, guidelines and processes in the EPA Web guide at
http://www.epa.gov/webguide.

Final deliverables shall comply with the accessibility standards developed under Section 508 of
the Americans with Disabilities Act (http://www.section508.gov)

At the completion of this task order, the contractor shall return all program-related materials that
the contractor possesses, that belong to EPA. The contractor shall also provide a copy of source
spreadsheets used to compile and create the fact sheet and tables and charts.

COMMUNICATIONS PRODUCTS

Performance under this task order requires the contractor to develop deliverables that are
considered by EPA to be “Communications Products”. The contractor shall develop
Communications Products in accordance with EPA’s Policy and Implementation Guide for
Communications Product Development and Approval found here:
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products
require the use of EPA graphics, logos, or other identifiable materials, the Communications
Products are further subject to the standards in EPA s Stylebook for EPA Communications
Product Standards found here: http://www.epa.gov/productreview/stylebook/index.html.




NOTE: Contractor personnel attending meetings and working in other situations where their
status is not obvious to third parties must be required to identify themselves as such to avoid
creating the impression in the minds of members of the public that they are Government officials.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT I CODE - |PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 04/11/2011
6. ISSUED BY _ CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations '
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 ' Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
EASTERN RESEARCH GROUP, INC.
110 HARTWELL AVENUE 9B. DATED (SEE ITEM 11)
"LEXINGTON MA 024213136
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
‘ EP-W-10-055
0032
10B. DATED (SEE ITEM 13)
CODE 112947395 |F'\C'L'WC°°E 04/05/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{1 The above numbered solicitation is amended as set forth in Iltem 14. The hour and date specified for receipt of Offers [Ois extended, [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modiication and authonty)
E.IMPORTANT:  Contractor ®isnot,  [Jis required to sign this documentandretun 1  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 112947395
TOPO: Hope Pillsbury Max Expire Date: 01/31/2012

The purpose of this modification is to chénge the begin date for the period of performance
from 04/05/2010 to 04/05/2011. All other terms and conditions remain the same.

see page 2 for changes....

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

David Fuller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-10-055/0032/001 2 2
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [uniT UNIT PRICE AMOUNT
(n) (B) (C) [D) (E) (F)

LIST OF CHANGES:
Reason for Modification
Action
Period Of Performance Start Date changed from
05-APR-10 to 05-APR-11
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $69,113.00
Payment:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 04/05/2011 to 01/31/2012

.

Other Administrative

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR} 53.110
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
002 See Block 16C

6. ISSUED BY CODE [gRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE [SRRPOD
SRRPOD SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

EASTERN RESEARCH GROUP, INC.
110 HARTWELL AVENUE
LEXINGTON MA 024213136

x) SA. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

CODE 112947395 FACILITY CODE

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-055

0032

10B. DATED (SEE ITEM 13)
04/05/2011

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[J The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers

[Jis extended, [TJis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

ltems 8 and 15, and retuming

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X Mutual Agreement of the Parties - Supplemental Agreement

E. IMPORTANT: Contractor Ois not, {X]is required to sign this document and return 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

The purpose of this no cost bilateral modification is the revise the following deliverable

due dates:

Subtask 1.1 Deliverable: Chaprter 2 and 3 Tables and Charts due date is hereby changed from

August 19, 2011 to September 21, 2011

Subtask 1.1 Deliverable: Progress Report due date is hereby changed from August 19, 2011l to

September 21, 2011

Task 2 Deliverable: First Draft Fact Sheet (FS)

Continued ...

for 2010 is hereby changed from September

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-055/0032/002 2 2
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

16, 2011 to October 5, 2011
All other deliverables, terms, and conditions

remains unchanged and in full force and effect.
TOPO: Hope Pillsbury Max Expire Date: 01/31/2012

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement

for work within scope
Contracting Officer changed from David Fuller to
Rayna Brown

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 04/05/2011 to 01/31/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO|. (If applicable)
003 See Block 16C See Schedule
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
EASTERN RESEARCH GROUP, INC.
110 HARTWELL AVENUE 9B. DATED (SEE ITEM 11)
LEXINGTON MA 024213136
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-055
0032
10B. DATED (SEE ITEM 13)
CODE 112947395 FACILITY CODE 04/05/2011
1. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $3,071.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A. .

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X By Mutual Agreement of the Parties

E. IMPORTANT: Contractor Ois not, [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 112947395

TOPO: Hope Pillsbury Max Expire Date: 01/31/2012

The purpose of this modification is to: 1) incorporate the revised statement of work which
makes changes to tasks 1 and 2 (attached as pages 4-5), 2) approves the vendor's cost
proposal dated January 9, 2012, 3) obligate funds, and 4) make administrative changes. All
other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

3. The obligated amount is hereby incrased by $3,071 from $69,113 to $72,184.00. The
funding ceiling of this task order is $72,184 and is subject to the Limitation of Funds
Continued ...

_Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 5§3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-10-055/0032/003 2 S
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (Cy D) (E) (F)

clause.

New Total Amount for this Award: $72,184.00
New Total Obligated Amount for this Award:
$3,071.00

CHANGES FOR DELIVERY LOCATION: OSWER/ORCR
Amount changed from $69,113.00 to $72,184.00

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B-31M-302DA1-2585-1231MRP003-001
Beginning FiscalYear 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 31M
Quantity: O
Amount: $1,819.00
Percent: 2.51995 .
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

CHANGES FOR ACCOUNTING CODE:
11-12-B-31M-301DA1C-2585-1131MRP010-001
Percent changed from 100 to 95.74559

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B-31M-302DA1-2585-1231MRP002-001
Beginning FiscalYear 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 31M
Quantity: 0
Amount: $1,252.00
Percent: 1.73446
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

3. Buyer changed from Manuela Meyer to Marshand
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-055/0032/003 3 5
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) D) (E) (F)
Boone.
Payment:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/05/2011 to 01/31/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




MSW Characterization, Analysis and Management — SOW Revision
EP-W-10-055: TO#32

Task 1 — Develop 2010 Data on MSW Source Reduction, Recycling, Generation, and Dispoﬁal

The electronics recycling rate approach was changed from the 2009 report to the 2010 report. In the
2010 report, EPA matches the RCSD electronics baseline report scope of electronics measured, which is
a more narrow set of products than we addressed previously. The contractor shall re-compute the
2010 electronics generation, recycling and disposal tonnage and rates using the broader set of
electronics, similar to how this was done in the 2009 msw characterization report.

If requested by the Tocor by technical directive, the contractor shall insert this new 2010 electronics
data into Tables 12-14. The contractor shall insert prior year data as appropriate; change the date of
the table and charts from November 2011 to January 2012; and produce the table and charts in a 508-
compliant manner. If requested by the Tocor by technical directive, the contractor shall provide a
footnote in Tables 12-14 explaining why the 2010 msw characterization data for electronics is different
than that in the EPA electronics report.

The PET recycling rate was based on net numbers; EPA would like to change it to gross numbers,
because that is how the other commodities are being handled. Change Table 7 to show a higher PET
recycling rate—and provide a new footnote saying that the recycling rate includes caps and labels. The
weight of the caps and labels will be taken out of “other plastic packaging recovery” and shifted to PET.
Adjust Tables 18-23 as appropriate.

Task 2 — Fact Sheet

The PET recycling rate on figure 3 in the Fact Sheet shall be modified, and the contractor shall make sure

the text on the fact sheet is appropriate. Change the date on the fact sheet from November 2011 to
December 2011.

TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting Officer’s
Representative (TOCOR) will provide Technical Direction during performance of this task order.
Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in
details; completes the general description of work; shifts emphasis among work areas or tasks;
and

(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not have the
authority to issue Technical Direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.




Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in writing within
five (5) calendar days after oral issuance.
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The purpose of this bilateral modification is for the following:

(1) To decobligate $249.55;
(2) To decrease the obligation/funding ceiling; and
(3) To decrease the task order ceiling.

The total obligation/funding ceiling is hereby decreased from $72,184.00 by $249.55 to
$71,934.45, which the Contractor is not authorized to exceed. The Contractor exceeds at
Continued ...
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The total task order ceiling is hereby decreased
from $72,184.00 by $249.55 to $71,934.45.

All other terms and conditions remain unchanged.
TOPO: Hope Pillsbury Max Expire Date: 01/31/2012
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